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SMALL BUSINESS SUPPORTSMALL BUSINESS SUPPORTSMALL BUSINESS SUPPORTSMALL BUSINESS SUPPORT

Regional Consultants (RCs) complete Project EIR/EIS, preliminary Regional Consultants (RCs) complete Project EIR/EIS, preliminary 
engineering for Designengineering for Design--Build procurement and provide public Build procurement and provide public 
outreachoutreach

•• Bakersfield to Palmdale: Bakersfield to Palmdale: RFQ# HSR 13RFQ# HSR 13--4444
•• Contract is for Contract is for 5 years 5 years andand $46.1 million$46.1 million

•• Los Angeles Los Angeles to to San Diego: San Diego: RFQ# HSR 13RFQ# HSR 13--4343
•• Contract is for Contract is for 2 years 2 years andand $2 million$2 million
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•• August 2: August 2: RFQs Issued RFQs Issued 

•• August 30: August 30: SOQs due SOQs due 
•• October 18: October 18: Targeted Execution DateTargeted Execution Date
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HOW TO BIDHOW TO BIDHOW TO BIDHOW TO BID
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California Code of California Code of RegulationsRegulations
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•• Contractors are required to comply with the Contractors are required to comply with the 
Authority’s Authority’s commitment commitment to the requisite participation to the requisite participation 
by by Small, Disadvantaged, and Disabled Veteran Small, Disadvantaged, and Disabled Veteran 
Business EnterprisesBusiness Enterprises..

•• Negotiations shall be held with the top ranked Negotiations shall be held with the top ranked 
Contractor(sContractor(s).).
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